Michigan Department
Of Transportation
5100B (03/10)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION
FOR REQUESTS FOR PROPOSAL (RFP)

Exhibit B

MDOT PROJECT MANAGER
Alonso Uzcategui

JOB NUMBER (JN)
113327C

CONTROL SECTION (CS)
84912

DESCRIPTION
48.549 of Freeway Signing Upgrade on Us-131 from Meceola

CL to US BR-131 in Osceola and Wexford County

MDOT PROJECT MANAGER: Check all items to be included in RFP

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

CONSULTANT: Provide only checked items below in proposal

Check the appropriate Tier in the box below

[ ] [O]

TIER 1 TIER Il TIER Il
($25,000-$99,999)|  ($100,000- (>$250,000)
$250,000)

Understanding of Service

Innovations

Safety Program

Organizational Chart

Quialifications of Team

ERENERNINE

Past Performance

Not required
As part of
Official RFP

Not required
As part of
Official RFP

Quality Assurance/Quality Control

L] [o]

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-
site inspection or survey activities, then location should
be scored using the distance from the consultant office to
the on-site inspection or survey activity.

N/A N/A

Presentation

N/A N/A

O O (00 oo oo

Technical Proposal (if Presentation is required)

3 pages (MDOT
Forms not counted)
(No Resumes)

7 pages (MDOT
Forms not
counted)

19 pages (MDOT
Forms not
counted)

Total maximum pages for RFP not including key
personnel resumes
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of Transportation
5100H (03/10) Clear Form

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet
as indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant
Selections.

RFP SPECIFIC INFORMATION

[C] BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING **  [_] OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

[T] no [] ves DATED THROUGH

[E] Prequalified Services — See page 2  of the attached|[_] Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure that currentfinancial information, including laborrates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed. (Form 5100J Required with Proposal)

El Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as,
but separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning
(see address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”
The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the high-
est scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this procedure
may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting
system.

[C] AQualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, to the address indicated
below. The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked “SEALED BID.” The vendor’s name and
return address MUST be on the front of the envelope. Failure to comply with this procedure may result in your bid being opened errone-
ously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER
5

PROPOSAL/BID DUE DATE
6/21/11

TIME DUE
4:00

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

El MDOT Project Manager

Alonso Uzcategui, Engineer Manager

Traffic Sign & Delineation Unit, Traffic & Safety Division

MDOT, Murray D. Van Wagoner Building
P.0.Box 30050, Lansing, MI 48909

[] MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail

El Secretary, Contract Services Div - B470
Michigan Department of Transportation
PO Box 30050
Lansing, MI 48909

OR

Lansing Overnight Mail

Secretary, Contract Services Div - B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

I:l Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation
PO Box 30050
Lansing, Ml 48909

Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470
Michigan Department of Transportation

425 W. Ottawa

Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently
certified by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

The following two American Recovery and Reinvestment Act of 2009 (ARRA) notifications, ARRA MONTHLY EMPLOYMENT
REPORTS and REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN RECOVERY AND REINVESTMENT ACT

(ARRA) SECTIONS 902 AND 1515, are attached to this Request For Proposal for your understanding. These two notifications are

only applicable for those projects/contracts funded with ARRA funds and will be included in contract Exhibits.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G - Certification of Availability of Key Personnel
51001 — Conflict of Interest Statement

5100J - Consultant Data and Signature Sheet (Required only for Non-Prequalified Work)

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation

SCOPE OF SERVICE

FOR

TRAFFIC AND SAFETY SERVICES

CONTROL SECTION: 84912

US-131
CS 67016, B.M.P. 0.000
CS 67016, B.M.P. 0.000

CS 67017, B.M.P. 0.000
CS 67017, B.M.P. 0.000

CS 67015, B.M.P. 0.000
CS 67015, B.M.P. 0.000

CS 83031, B.M.P. 0.000
CS 83031, B.M.P. 0.000

CS 83033, B.M.P. 0.000
CS 83033, B.M.P. 0.000

JOB NUMBER:
113327

PROJECT LOCATION:

E.M.P.

5.067

E.M.P. 5.065

E.M.P.
E.M.P.

9.200
9.191

E.M.P. 10.893

E.M.P.

E.M.P.
E.M.P.

E.M.P.
E.M.P.

10.873

4514
4.558

18.831
18.795

PR 1845008, B.M.P. 0.000 E.M.P. 5.067
PR 1845009, B.M.P. 0.000 E.M.P. 5.065

PR 1845008, B.M.P. 5.067 E.M.P. 14.267
PR 1845009, B.M.P. 5.065 E.M.P. 14.256

PR 1845008, B.M.P. 14.267 E.M.P. 25.160
PR 1845009 B.M.P. 14.256 E.M.P. 25.129

PR 3830527, B.M.P. 0.000 E.M.P. 4.514
PR 3830528, B.M.P. 0.000 E.M.P. 4.558

PR 3830527, B.M.P. 4514 E.M.P. 23.345
PR 3830528, B.M.P. 4558 E.M.P. 23.353

The project is located on US-131 from Meceola County Line to US BR-131 (end of freeway) in
Osceola and Wexford County

The project length is 48.549 miles.

PROJECT DESCRIPTION:

Freeway Signing Upgrade on US-131

ANTICIPATED SERVICE START DATE:

March 5, 2012

ANTICIPATED SERVICE COMPLETION DATE:

July 19, 2013

PRIMARY PREQUALIFICATION CLASSIFICATION(S):

Permanent Freeway Traffic Signing Plans

SECONDARY PREQUALIFICIATION CLASSIFICATION(S):

Final Posted Scope: 5/31/2011
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None

DBE REQUIREMENT:
N/A

MDOT PROJECT ENGINEER MANAGER:

Alonso Uzcategui, P.E.

Engineer Manager

Traffic Signing Unit

Traffic Operations Section
Division of Operations

Michigan Department of Transportation
Murray D. Van Wagoner Building
P.O. Box 30050

Lansing, Michigan 48909

Phone: 517-335-2624

Fax: 517-373-2330

E-mail: uzcateguia@michigan.gov

CONSTRUCTION COST

The estimated cost of construction is: $900,000

The above construction total is the amount of funding programmed for this project. The Consultant
is expected to design the project within the programmed amount.

If at any time the estimated cost of construction varies by more than five percent of the
current programmed amount, the Consultant will be required to submit a letter to the MDOT
Project Manager justifying the construction cost estimate changes.

SCHEDULE

The target date for completion of this project is 7/19/2013.

GENERAL INFORMATION:

The Michigan Department of Transportation (MDOT) manages an annual freeway sign upgrading
program. Projects are selected based on the age and condition of the signs in place along various
freeway segments.

In addition to sign upgrading contracts, MDOT Maintenance forces replace deteriorated signs as
required and install new signs when authorized by the department. The sign population on any
segment of freeway includes new and old signs. The department requires use of high-intensity or
prismatic legends and retroreflective backgrounds on all new signs. In general, high-intensity signs
are expected to last 10 to 15 years. Any sign three years or older at the time of the proposed letting

Final Posted Scope: 5/31/2011 Page 2 of 15



date should be considered for replacement. All signs fabricated after 1991 should have a date sticker
on the back of the sign indicating the year the sign was fabricated. Determination of replacement of
signs without stickers will be made by the department.

Signs that are less than three years old within the project limits which do not conform to the
following documents will be removed and replaced:

e Michigan Manual on Uniform Traffic Control Devices (MMUTCD).
e MDOT's Standard Highway Signs Manual.
e MDOT's Guidelines for Signing On State Trunkline Highways.

In addition, signs will be removed and replaced when they:

Have deteriorated to an extent they no longer reflect light at night.
Are damaged.

Are incorrectly installed or located.

Avre structurally deficient.

WORK PLAN

Develop quality freeway signing plans and proposal suitable for contract letting by the department.
The plan sheets shall be developed using Microstation and SignCAD software. A sign inventory
utilizing the department’s Michigan Traffic Sign Inventory System (MTSIS) shall be developed.

The Consultant shall supply all materials necessary for the completion of the project including the
necessary paper prints and computer disks for each review and for final submittal. The Consultant
shall make such trips to the department offices (Lansing), MDOT Region and Transportation Service
Center (TSC) offices, and to the project site as may be necessary to carry out services according to
the agreement.

The Consultant shall make necessary corrections/changes to the drawings as directed by the
department as a result of department QA/QC reviews.

The Consultant shall update the line work based on design changes to the road and bridge portions
within project limits. Likewise, the Consultant shall update SignCAD files and bridge connections
according to current specifications. The Plans and quantities shall reflect these changes.

All developed plans and proposal must be produced according to the department's standard practices
and shall meet the requirements of 2003 Standard Specifications for Construction. Work details not
covered by the Standard Specifications will be covered by special provisions.

The plans and specifications produced by the Consultant must meet the requirements of the
MMUTCD and must be approved by MDOT and the Federal Highway Administration (FHWA).

REQUIRED MDOT GUIDELINES AND STANDARDS

Final Posted Scope: 5/31/2011 Page 3 of 15



Work shall conform to current MDOT, FHWA, and American Association of State Highway and
Transportation Officials (AASHTO) practices, guidelines, policies, and standards (i.e., Road Design
Manual, Standard Plans, Drainage Manual, Roadside Design Guide, A Policy on Geometric Design

of Highways and Streets, Michigan Manual on Uniform Traffic Control Devices, etc.).

Consultant is required to use MDOT’s current version of Bentley MicroStation for CADD
applications and Bentley GEOPAK for road design. Consultant shall comply with all MDOT
CADD standards and file naming conventions.

MDOT PRECONSTRUCTION TASKS
CONSULTANT CHECKLIST

Please indicate with a check in the box next to each task number whether you believe that task will require consultant
involvement on the job. Milestones (a specific event at a point in time) are italicized and underlined. See the P/PMS
Task Manual for more details. Scheduling assistance may be accomplished with estimated completion dates. While not
part of P/PMS, an Authorization Milestone and Post-Design Tasks have been included for your reference.

STUDY (EARLY PRELIMINARY ENGINEERING)

P/PMS TASK NUMBER AND DESCRIPTION C(?ICI\;EE-I—TCI)ESEBY
YES NO (mm/dd/yyyy)
CONSULTANT CONTRACT AUTHORIZATION/EXECUTION L
EPE SCOPING ANALYSIS
] ] 2120  Prepare Traffic Analysis Report L
] ] 2130  Prepare Project Justification i
] ] 213M __ Concurrence by Regulatory Agencies with the Purpose and Need A
] ] 2140  Develop and Review Illustrative Alternatives i
] ] 2155  Request/Perform Safety Analysis i
] ] 2160  Prepare and Review EIS Scoping Document i
] ] 211M _ Public Information Meeting i
EPE DRAFT ANALYSIS

] ] 2310  Conduct Technical SEE Studies L
] ] 2321 Prepare for Aerial Photography L
] ] 2322 Finish/Print Aerial Photography L
] ] 2330  Collect EPE Geotechnical Data i
] ] 2340  Develop and Review Practical Alternatives i
] ] 233M __Aerial Photography Flight i
] ] 2360  Prepare and Review EA or DEIS L
] ] 231M__ Draft Submission to FHWA i
] ] 2380  Circulate EA or DEIS L
] ] 232M _ Public Hearing !/

Final Posted Scope: 5/31/2011 Page 4 of 15




EPE FINAL ANALYSIS

] ] 2510  Determine and Review Recommended Alternative L
] ] 250M _ Concurrence by Regulatory Agencies with Recommended  Alternatives A
] ] 2525  Prepare and Review Engineering Report i
] ] 2530  Prepare and Review Request for FONSI or FEIS L
] ] 252M _ Final Submission to FHWA i
] ] 2550  Obtain FONSI or ROD L
] ] 2570  ITS Concept of Operations L
CONTAMINATION INVESTIGATION

] ] 2810  Project Area Contamination Survey (PCS) L
] ] 2820  Preliminary Site Investigation (PSI) for Contamination /|

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST |

PRELIMINARY ENGINEERING - DESIGN

P/PMS TASK NUMBER AND DESCRIPTION C(?ICI\;—EETTCI)ESEBY
YES NO (mm/dd/yyyy)

DESIGN SCOPE VERIFICATION AND BASE PLAN

PREPARATION
] Ol 3130  Verify Design Scope of Work and Cost L
] Ol 3310  Prepare Aerial Topographic Mapping ]
] ] 3320  Conduct Photogrammetric Control Survey ]
] ] 3321  Set Aerial Photo Targets i
] ] 3330  Conduct Design Survey i
] ] 3340  Conduct Structure Survey i
] ] 3350  Conduct Hydraulics Survey ]
X ] 3360  Prepare Base Plans 6/15/2012
] ] 331M _ Utility Notification ]
] ] 3361  Review and Submit Preliminary ROW Plans L
] ] 331M__ Preliminary ROW Plans Distributed ]
] ] 3365  Pre-Conceptual ITS Design and Meeting L
] ] 3370  Prepare Structure Study i
] ] 3375  Conduct Value Engineering Study L
] ] 3380 Review Base Plans i
] ] 332M __ Base Plan Review (Pre-Gl Inspection) ]
] ] 3390  Develop the Maintaining Traffic Concepts ]

PRELIMINARY PLANS PREPARATION
] ] 3510  Perform Roadway Geotechnical Investigation /|l
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] ] 3520  Conduct Hydraulic/Hydrologic and Scour Analysis i
] [] 3522  Conduct Drainage Study, Storm S(_awer Design, and use /)
Structural Best Management Practices —
] ] 3530  Conduct Structure Foundation Investigation i
] [] 3535  Conduct Structure Review for Architectural and Aesthetic I
Improvements —
] Ol 3540  Develop the Maintaining Traffic Plan ]
] Ol 3551  Prepare/Review Preliminary Traffic Signal Design Plan A
] Ol 3552  Develop Preliminary Pavement Marking Plan ]
] Ol 3553  Develop Preliminary Non-Freeway Signing Plan /|l
X Ol 3554  Develop Preliminary Freeway Signing Plan 1/4/2013
] Ol 3555  Prepare/Review Preliminary Traffic Signal Operations )
] ] 3570  Prepare Preliminary Structure Plans L
] ] 3580  Develop Preliminary Plans i
] ] 3581  Review and Submit Final ROW Plans i
] Ol 351M _ Final ROW Plans Distributed L
] Ol 3585  Final ITS Concept Design and Meeting i
X Ol 3590  Review Preliminary Plans (Hold Plan Review Meeting) 1/18/2013
] Ol 352M _ THE Plan Review (Grade Inspection) L
] Ol 3595  Conduct ITS Structure Foundation Investigation ]

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST |

PRELIMINARY ENGINEERING - DESIGN (cont’d)

P/PMS TASK NUMBER AND DESCRIPTION C(?ICI\;EETTCI)ESEBY
YES NO (mm/dd/yyyy)
UTILITIES

X Ol 3610  Compile Utility Information 8/24/2012
] Ol 3615  Compile ITS Utility Information ]
] Ol 3650  Coordinate RR Involvement for Grade Separations L
] Ol 3655  Coordinate RR Involvement for At-Grade Crossings L
] Ol 3660  Resolve Utility Issues ]
] Ol 360M _ Utility Conflict Resolution Plan Distribution L
] Ol 361M  Utility Meeting ]
(] [] 3670  Develop Municipal Utility Plans I
(] [] 3672  Develop Special Drainage Structures Plans I
(] [] 3675  Develop Electrical Plans I
(] [] 3680  Preliminary ITS Communication Analysis I
(] [] 3690  Power Design (Power Drop in Field) /1

MITIGATION/PERMITS

Final Posted Scope: 5/31/2011
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[] 3710  Develop Required Mitigation I
[] L] 3720  Submit Environmental Permit Applications I
] 3730  Obtain Environmental Permit I
FINAL PLAN PREPARATION

[] L] 3821  Prepare/Review Final Traffic Signal Design Plan I
(] [] 3822  Complete Permanent Pavement Marking Plan I
(] [] 3823  Complete Non-Freeway Signing Plan I
X [] 3824  Complete Freeway Signing Plan I
] Ol 3825  Prepare/Review Final Traffic Signal Operations L
(] [] 3830  Complete the Maintaining Traffic Plan I
X [] 3840  Develop Final Plans and Specifications 4/19/2013
X [] 380M __Plan Completion I
(] [] 3850  Develop Structure Final Plans and Specifications I
X L] 3870  Hold Omissions/Errors Check (OEC) Meeting 5/3/2013

X L] 387M _ Omissions/Errors Checks Meeting _
X [] 389M __Plan Turn-In 6/28/2013
(] [] 3880 CPM Quality Assurance Review I
(] [] 3890  Final ITS Communication Analysis I

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - RIGHT OF WAY

P/PMS TASK NUMBER AND DESCRIPTION CCI)DI\'?I\;—EE-I—TOE[B)EBY
YES NO (mm/dd/yyyy)

EARLY RIGHT OF WAY WORK
(] L] 4120  Obtain Preliminary Title Commitments I
(] L] 4130  Prepare Marked Final Right Of Way Plans I
[] L] 413M _ Approved Marked Final ROW 1
(] L] 4140  Prepare Property Legal Instruments I

ROW ACQUISITION
(] L] 4411  Preliminary Interviews I
[] L] 441M__ Post-Decision Meeting 1
] [] 4412 Re_al Estate Services Assignmer_1t Proposal and F(_ee _ I

Estimate (Form 633s) for Appraisal Work Authorization —

[] L] 4413  Appraisal Reports I
[] L] 4420  Appraisal Review Reports I
[] L] 4430  Acquire Right Of Way Parcels I
L] L] 4510 Conduct Right Of Way Survey & Staking /1
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ROW RELOCATION
[] L] 4710  Relocation Assistance I
[] L] 4720  Prepare Improvement Removal Plan I
L] L] 442M__ROW Certification I

POST LETTING/AWARD TASKS (for reference only)

P/PMS TASK NUMBER AND DESCRIPTION CODG;EETTOEBEBY
YES NO (mm/ddlyyyy)
[] L] 4810  Complete Acquisition Process I
[] L] 4820  Manage Excess Real Estate I
[] L] 4830  Provide Post-Certification Relocation Assistance I
[] L] 4910  Conduct ROW Monumentation I
[] L] 5010  Construction Phase Engineering and Assistance I
[] L] 5020  Prepare As-Built Drawings I

CONSULTANT RESPONSIBILITES

1)

2)

3)

Final Posted Scope: 5/31/2011

Schedule a pre-project review meeting with the department to review the scope-of work
and material on hand at the department for the Consultant's use and discuss equipment
requirements (hardware and software), methods, and experience of key personnel. The pre-
project meeting will be in Lansing, Michigan, in the Van Wagoner (Transportation)
Building.

Schedule eight hours for the Consultant's project team to meet with the department's project
team in Lansing to become familiar with the department's equipment and methods
including the MTSIS software program. Technology transfer of all computer cell libraries
etc. can occur at this time. The Consultant must be prepared to receive computer files at
the meeting. MicroStation software is used by the department.

Using samples provided (at the scheduled meeting), create Microstation and SignCAD
drawings as necessary to include base alignment, existing and proposed signs, background
sheet, appropriate information in the title and project boxes, file names, text and text sizes.
Use level numbers per current Cadd Guidelines. All portions shall be on individual levels
separated from one another according to the following:

a) LEVELS
I.  Background (border) sheet.

1. Base alignment including roadway features such as indicated in TASK 1A except
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4)

5)

6)

7)

for signs and center lines, etc. noted in other level designations. Base alignment
level shall include north arrow and all road names.

I11. Center lines, center line stationing and station equations. DO NOT include PCS,
PTs, or right-of-way on this level. If these items are required by the department,
place them on a separate level.

IV. Existing signs and leader, if the old location is different than the proposed (dashed).
All text and sign symbols (solid).

V. Proposed signs and leaders (solid), retained signs and leaders (dashed). All text
and sign symbols (solid).

b) MISCELLANEOUS

I.  Text Sizes - shall be consistent with established Cadd guidelines for Freeway
Signing Plans development.

1. File working unit shall be 1000 sub units per foot.

I11. Design File Names - Consultant must use the control section number plus the first
three digits of the first station on the sheet, plus .TSS for the extension.

IV. Inventory File (plan sheet) Names - Consultant must use the control section number
plus the first three digits of the first station on the sheet, plus . TSI for the extension.

Perform all field work, select all signs, and design signs as required. Schedule and/or
attend the Kick-off, the Utilities, the Plan Review, the OEC and the Pre-Construction
Meeting.

Perform the survey work with appropriate equipment to acquire top of footing elevation for
all the proposed overhead signs structure foundations within the limits of this project.
Compute elevation measurements and express in one-hundredth of a vertical foot. Plot
these computed elevations on plan sheets having the proposed foundations.

Arrange to conduct soil boring at proposed cantilever and truss locations (+10 ft.). Analyze
soil borings, recommend the type of foundation to be used and the temporary sheet piling
that may be needed to protect the foundation excavation.

Prepare and submit to the Utilities with appropriate form (currently 2480) up to 15 sets of
1/2 size (11" x 17") and up to 5 sets of full size base plans for the Utilities to supply their
information. Once the utility information is received and plotted on the plans, send the
plans out with the correct form (currently 2481 or 2482) to the utilities to confirm the
location of their utilities. This could again involve the same amount of prints discussed
above. A list of utilities and address will be supplied by the TSC Utility Engineer. The
TSC Utility Engineer will also receive a copy of the plans (1/2 size) and letters that are sent
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out for each distribution. If a Utility Meeting is necessary, as deemed by the TSC Utility
Engineer, provide for one 8 hour meeting at the TSC.

8) Prepare and submit to the department the following products prior to the Plan Review:

a) Line roll with base alignment only. Base alignment is defined as including road names,
center lines, center line stationing, station equations, north arrow, edge of metal, and
grade separations.

b) CD-R with line roll.

9) Prepare and submit to the department one electronic mail copy (PDF format) of the
preliminary plans for the Preliminary Plan Review Meeting.

10) Prepare and submit to the department the following products for the OEC:

a) One electronic mail copy of OEC Plans (PDF format).

b) Title Sheet.

c) Signing Plan Note Sheet.

d) Special Detail Sheets.

e) Soil Boring Plan Sheets.

f) Special provisions (unique) produced by the Consultant and approved by the department.
g) Frequently Used Special Provisions and Supplemental Specifications.
h) Advertising Data Sheet.

i) Notice to Bidders.

J) Trns-port (bid based price report, cost summary).

k) Special Provisions for Maintaining Traffic.

I) Certification Acceptance Form.

m) Soil Boring Plan Sheets.

n) Obtain the Utility Clearance from the TSC Utility Engineer.

0) Obtain the Coordination Clause from the TSC Delivery Engineer.

p) Obtain the Progress Clause from the TSC Delivery Engineer.

11) Coordinate, Schedule, and Attend OEC meeting. The consultant should reserve one day
for this meeting.

12) Following the OEC, prepare and submit the following deliverables to Lansing Traffic
Operations:

a) A CD-R containing Final PlanHalf.pdf, Proposal, Supporting Documents, SignCad
Signing Details

b) CD-R of completed base alignment line roll.

c) CD-R of an inventory created from the final signing contract, and paper plots.

d) CD-R of MTSIS inventory

13) Attend pre-construction meeting if requested by the Delivery Engineer and respond to
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14)

15)

16)

questions during the advertisement and construction phases. The Consultant should reserve
time for a one day meeting.

Provide starting and completion dates for each task to the department for entry into the
P/PMS Network.

On the first of each month, the Consultant Project Engineer shall submit a monthly project
progress report to the Project Manager/Specialist. The monthly progress report shall
follow the guidelines in Attachment A.

The Consultant must use MDOT current versions the following software:

a) Microstation
b) SignCAD

c) MTSIS

d) Microsoft Word
e) Microsoft Excel

B) MDOT Responsibilities

1)

2)
3)

4)

5)
6)

7)

Schedule and/or conduct the following:
a) Project related meetings
b) The Plan Review
c) Utility Meetings
d) System Load Transport SAPW files
e) QA/QC review of Final Submittal
f) System Load Final Deliverables into ProjectWise and Submit

Provide utility contact information
Furnish Special Details and pertinent reference materials.

Furnish prints of an example of a similar project and old plans of the area, if available.
Furnish the E.A.

Obtain all permits for the project as outlined in previous section.
Coordinate any necessary utility relocation.

Furnish FTP site for software download and instructions for the MDOT Stand Alone
Proposal Estimator’s Worksheet (SAPW).

DELIVERABLES

The Consultant shall deliver, as previously indicated herein, all computer files associated with the

project

in their native format (spreadsheets, CADD files, GEOPAK files, etc.) on DVD, CD, or
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uploaded to ProjectWise, as directed by the MDOT Project Manager. All CADD files shall be
created and identified with standard MDOT file names as previously directed herein. It is the
Consultant’s responsibility to obtain up to date MicroStation seed/configuration files necessary to
comply with MDOT’s CADD standards which are posted to the bulletin board system.

Proposal documents shall be submitted in their native format with standard naming conventions as
well as combined into one Adobe PDF file in the sequence specified by MDOT’s E-Proposal
guidelines. To provide text search capabilities the combined proposal shall be created by converting
native electronic files to PDF. Scanning to PDF is discouraged except in instances where it is
necessary to capturing a legally signed document or a hard copy version of a document is all that
exists.

Plan files shall be submitted in their native dgn format with standard naming conventions as well as
plotted into a combined Adobe PDF file. Plan sheets shall be plotted to Adobe PDF with full text
search and level on/off capabilities in half size (11" x 17”) formats. A full size title sheet shall be
plotted stamped and signed then scanned for inclusion with the Adobe PDF set. The original title
sheet will be sent to the MDOT Project Manager.

Stand Alone Proposal Estimator’s Worksheet (SAPW) shall be used to generate the txt and csv files
necessary for import into the Trns*port bid letting software. The SAPW files shall be transmitted
electronically by the method specified by the MDOT Project Manager.

The project will require a ratio (scale) of 1:200 (English Units)

Other necessary plan sheets which may be required for this project shall be completed by the
Consultant. These include, but are not limited to the following plan sheets:

A) The title sheet. MDOT will provide a map of the area on a disk in our workstation format.
If the map is not available, MDOT will provide a map that could be used. The Consultant
shall be responsible for any revisions to the title sheet and the title sheet and map shall meet
MDOT format and layout guidelines.

B) Note Sheet.

C) Project specific Special Details.

D) Construction staging and traffic control plans.

E) Detail grade sheets for critical areas.

F) Pavement marking plan(s).

G) Witness and benchmark sheet(s).

H) Soil boring log sheet(s).

1) Structure plan(s).

All plans, special provisions, estimates, and other project-related items shall meet all MDOT
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as
otherwise directed by the Project Manager.

All plans, specifications, and other project-related items are subject to review and approval by
MDOT.
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PAYMENT SCHEDULE

Compensation for this scope of design services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of payment
typically includes an estimate of labor hours by classification or employee, hourly labor rates,
applied overhead, other direct costs, subconsultant costs, and applied fixed fee.

All billings for services must be directed to the Department and follow the current guidelines. The
latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of
Highways" is available on MDOT's website. This document contains instructions and forms that
must be followed and used for billing. Payment may be delayed or decreased if the instructions are
not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings must
be submitted within 60 days after the completion of services for the current billing. The final billing
must be received within 60 days of the completion of services. Refer to your contract for your
specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its
own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the project
in accordance with the Reimbursement Guidelines. The only hours that will be considered allowable
charges for this contract are those that are directly attributable to the activities of this project.

The use of overtime hours is not acceptable unless prior written approval is granted by the MDOT
Region Engineer/Bureau Director and the MDOT Project Manager. Reimbursement for overtime
hours that are allowed will be limited to time spent on this project in excess of forty hours per person
per week. Any variations to this rule should be included in the priced proposal submitted by the
Consultant and must have prior written approval by the MDOT Region Engineer/Bureau Director
and the MDOT Project Manager.

The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

ATTACHMENT A
CS-JN

MONTHLY PROGRESS REPORTS

The first page of this attachment is the necessary layout of the Monthly Progress Report and the last
page is a completed example.
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Control Section: 00000
Job Number: 00000C
Structure Number: SO0
Date: 00/00/00

MONTHLY PROGRESS REPORT

A Work accomplished during the previous month.

B. Anticipated work items for the upcoming month.
C. Real or anticipated problems on the project.
D. Update of previously approved detailed project schedule (attached), including explanations

for any delays or changes.

E. Items needed from MDOT.

F. Copy of Verbal Contact Records for the period (attached).
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SAMPLE
Control Section: 12345
Job Number: 11111C
Structure Number: S02
Date: 00/00/00
MONTHLY PROGRESS REPORT
Work accomplished during the previous month.

1. During the last month we completed the Final Right of Way plans and submitted
them to Mr. Project Manager on 00/00/00.

Anticipated work items for the upcoming month.
1. Submit the Preliminary Plans and related material on 00/00/00.

2. Attend the meeting regarding the Ameritech lines on the bridge, scheduled for
00/00/00.

Real or anticipated problems on the project.
1. We foresee no problems at this time.

Update of previously approved detailed project schedule (attached), including explanations
for any delays or changes.

1. The design is falling behind schedule because we had problems resolving the
geometries of the ramps in relation to the bridge. The Preliminary Plan submittal
will be the only task affected by this delay because we will make up the lost time
prior to submitting the Final Plans and Specifications.

Items needed from MDOT.

1. Prior to final Plan submittal we will need the latest Special provision and
Supplemental Specification checklist.

Copy of Verbal Contact Records for the period (attached).

1. Discussed bridge and ramp geometries with Traffic Safety Eng. of MDOT’s Division
of Operations on 00-00-00.
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